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 MARCH 31, 2008 
CONTRACT PERIOD THROUGH MARCH 31, 2006 
 
 
TO:  All Departments 
 
FROM:  Department of Materials Management 
 
SUBJECT: Contract for MISCELLANEOUS SERVICES #1-ZONING, LAND USE STUDIES 
 
Attached to this letter is published an effective purchasing contract for products and/or services to be supplied 
to Maricopa County activities as awarded by Maricopa County on March 05, 2003. 
 
All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the 
vendor holding the contract. Individuals are responsible to the vendor for purchases made outside of contracts.  
The contract period is indicated above. 
 
 
 
     
Wes Baysinger, Director 
Materials Management 
 
DL/mm 
Attach 
 
 
 
 
Copy to:   Clerk of the Board 

Mike Wilson, MCDOT 
Mirheta Muslic, Materials Management 
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CONTRACT PURSUANT TO RFP 
 

SERIAL 02136-RFP 
 
 

This Contract is entered into this 5th day of  March, 2003,  by and between MARICOPA COUNTY 
(“County”), a political subdivision of the State of Arizona, and   STANTEC, an Arizona Corporation (“Contractor”) 
for the purchase of LAND USE STUDIES services.   
 
1.0 TERM 

 
1.1 This Contract is for a term of THREE (3) years, beginning on the 5th day of March, 2003 and 

ending the 31st day of March, 2006 2008. 
 
1.2 The County may, at its option and with the agreement of the Contractor, extend the period of this 

Contract for additional one (1) year terms up to a maximum of two (2) additional terms.  The 
County shall notify the Contractor in writing of its intent to extend the Contract period at least 
thirty (30) calendar days prior to the expiration of the original contract period, or any additional 
term thereafter. 
 

2.0 PAYMENT 
 
2.1 As consideration for performance of the duties described herein, County shall pay Contractor the 

sum stated in Final Pricing, attached hereto and incorporated herein as Exhibit “A.”  Payment shall 
be made as set forth in the RFP and or the Best and Final Offer. 

 
2.2 Payment under this Contract shall be made in the manner provided by law. Invoices shall be 

prepared and submitted in accordance with the instructions provided on the purchase order.  
Invoices shall contain the following information: purchase order number, item numbers, 
description of supplies and/or services, sizes quantities, unit prices, and extended totals and 
applicable sales/use tax.  The County is not subject to excise tax. 

 
3.0 DUTIES 

 
3.1 The Contractor shall perform all duties stated in the Agreed Scope of Work, attached hereto and 

incorporated herein as Exhibit “B.” 
 
3.2 Contractor shall perform services at the location(s) and time(s) stated in Exhibit “B,” or in the 

purchase order requesting such services. 
 

4.0 TERMS & CONDITIONS 
 
4.1 INDEMNIFICATION AND INSURANCE: 
 

4.1.1 Indemnification.  
 
To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold 
harmless the County, its agents, representatives, officers, directors, officials, and 
employees from and against all claims, damages, losses and expenses, including but not 
limited to attorney fees and costs, relating to this Contract.  
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The amount and type of insurance coverage requirements set forth herein will in no way 
be construed as limiting the scope of the indemnity in this paragraph. 
 
The scope of this indemnification does not extend to the negligence of the County. 
 

4.1.2 Insurance Requirements. 
 
Contractor, at its own expense, shall purchase and maintain the herein stipulated 
minimum insurance with companies duly licensed, possessing a current A.M. Best, Inc. 
Rating of B++6, or approved unlicensed companies in the State of Arizona with policies 
and forms satisfactory to the County. 
 
All insurance required herein shall be maintained in full force and effect until all work or 
service required to be performed under the terms of the Contract is satisfactorily 
completed and formally accepted. Failure to do so may, at the sole discretion of the 
County, constitute a material breach of this Contract. 
 
The Contractor’s insurance shall be primary insurance as respects the County, and any 
insurance or self-insurance maintained by the County shall not contribute to it. 
 
Any failure to comply with the claim reporting provisions of the insurance policies or any 
breach of an insurance policy warranty shall not affect coverage afforded under the 
insurance policies to protect the County. 
 
The Contractor shall be solely responsible for the deductible and/or self-insured retention 
and the County, at its option, may require the Contractor to secure payment of such 
deductibles or self-insured retention’s by a surety bond or an irrevocable and 
unconditional letter of credit. 
 
The County reserves the right to request and to receive, within ten (10) working days, 
certified copies of any or all of the herein required insurance policies and/or 
endorsements. The County shall not be obligated, however, to review such policies 
and/or endorsements or to advise Contractor of any deficiencies in such policies and 
endorsements, and such receipt shall not relieve Contractor from, or be deemed a waiver 
of the County’s right to insist on strict fulfillment of Contractor’s obligations under this 
Contract. 
 
The insurance policies required by this Contract, except Workers’ Compensation, shall 
name the County, its agents, representatives, officers, directors, officials and employees 
as Additional Insured. 
 
The insurance policies required hereunder, except Workers’ Compensation, shall contain 
a waiver of transfer of rights of recovery (subrogation) against the County, its agents, 
representatives, officers, directors, officials and employees for any claims arising out of 
Contractor’s work or service. 
 
4.1.2.1 Commercial General Liability. Contractor shall maintain Commercial General 

Liability insurance with a limit of not less than $1,000,000 for each occurrence 
with a $2,000,000 Products/Completed Operations Aggregate and a $2,000,000 
General Aggregate Limit.  The policy shall include coverage for bodily injury, 
broad form property damage, personal injury, products and completed 
operations and blanket contractual coverage including, but not limited to, the 
liability assumed under the indemnification provisions of this Contract which 
coverage will be at least as broad as Insurance Service Office, Inc. Policy Form 
CG 00 01 10 93 or any replacements thereof. 
 
The policy shall contain a severability of interest provision, and shall not contain 
a sunset provision or commutation clause, or any provision, which would serve 
to limit third party action over claims. 
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The Commercial General Liability additional insured endorsement shall be at 
least as broad as the Insurance Service Office, Inc.’s Additional Insured, Form 
CG 20 10 11 85, and shall include coverage for Contractor’s operations and 
products and completed operations. 
 
If the Contractor subcontracts any part of the work, services or operations 
awarded to the Contractor, Contractor shall purchase and maintain, at all times 
during prosecution of the work, services or operations under this Contract, an 
Owner’s and Contractor’s Protective Liability insurance policy for bodily injury 
and property damage, including death, which may arise in the performance of 
the Contractor’s work, service or operations under this Contract.  Coverage shall 
be on an occurrence basis with a limit not less than $1,000,000 per occurrence, 
and the policy shall be issued by the same insurance company that issues the 
Contractor’s Commercial General Liability insurance. 
 

4.1.2.2 Automobile Liability. Contractor shall maintain Automobile Liability insurance 
with an individual single limit for bodily injury and property damage of no less 
than $1,000,000, each occurrence, with respect to Contractor’s vehicles 
(whether owned, hired, non-owned), assigned to or used in the performance of 
this Contract. 
 

4.1.2.3 Workers’ Compensation.  The Contractor shall carry Workers’ Compensation 
insurance to cover obligations imposed by federal and state statutes having 
jurisdiction of Contractor’s employees engaged in the performance of the work 
or services, as well as Employer’s Liability insurance of not less than 
$1,000,000 for each accident, $1,000,000 disease for each employee, and 
$1,000,000 disease policy limit. 
 
If any work is subcontracted, the Contractor will require Subcontractor to 
provide Workers’ Compensation and Employer’s Liability insurance to at least 
the same extent as required of the Contractor.  
 

4.1.3 Certificates of Insurance. 
 
4.1.3.1 Prior to commencing work or services under this Contract, Contractor shall 

furnish the County with certificates of insurance, or formal endorsements as 
required by the Contract in the form provided by the County, issued by 
Contractor’s insurer(s), as evidence that policies providing the required 
coverage, conditions and limits required by this Contract are in full force and 
effect.  Such certificates shall identify this contract number and title. 
 
In the event any insurance policy(ies) required by this Contract is(are) written on 
a “claims made” basis, coverage shall extend for two years past completion and 
acceptance of the Contractor’s work or services and as evidenced by annual 
Certificates of Insurance. 

If a policy does expire during the life of the Contract, a renewal certificate must be sent to the 
County fifteen (15) days prior to the expiration date. 
 
4.1.4 Cancellation and Expiration Notice. 

 
Insurance required herein shall not be permitted to expire, be canceled, or materially 
changed without thirty-(30) day’s prior written notice to the County. 

 
4.2 PROCUREMENT CARD ORDERING CAPABILITY: 

 
It is the intent of Maricopa County to utilize the Bank of America MasterCard Procurement Card, 
or other procurement card that may be used by the County from time to time, to place and make 
payment for orders under the Contract.   
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4.3 INTERNET ORDERING CAPABILITY: 
 
It is the intent of Maricopa County at its option to utilize the Internet to place orders under this 
Contract.  
 

4.4 NOTICES: 
 
All notices given pursuant to the terms of this Contract shall be addressed to: 
 
For County: 
 
Maricopa County 
Department of Materials Management 
Attn: Director of Purchasing 
320 West Lincoln Street 
Phoenix, Arizona  
 
For Contractor: 
 
Ms. Penny Milton 
Stantec Consulting 
8211 South 48th Street 
Phoenix, AZ 85044 
 

4.5 REQUIREMENTS CONTRACT: 
 
Contractor signifies its understanding and agreement by signing this document, that this Contract 
is a requirements contract.  This Contract does not guarantee any purchases will be made.  Orders 
will only be placed when County identifies a need and issues a purchase order and identifies work 
assignment(s).  
 
Contractor shall take no action under this Contract unless specifically requested by County, which 
shall submit a written purchase order to Contractor requesting that work be performed or product 
be delivered. 
 
County reserves the right to cancel purchase orders within a reasonable period of time after 
issuance.  Should a purchase order be canceled, the County agrees to reimburse the Contractor for 
actual and documented costs incurred by the Contractor pursuant to the purchase order. The 
County will not reimburse the Contractor for any costs incurred after receipt of cancellation, or for 
lost profits, or shipment of product or performance of services prior to issuance of a purchase 
order. 
 
Contractor agrees to accept verbal cancellation of purchase orders.   
 

4.6 ESCALATION: 
 
Any requests for reasonable price adjustments must be submitted thirty (30) days prior to the 
Contract expiration date. Requests for adjustment in cost of labor and/or materials must be 
supported by appropriate documentation.  If County agrees to the adjusted price terms, County 
shall issue written approval of the change. The reasonableness of the request will be determined by 
comparing the request with the Producer Price Index or by performing a market survey. 
 

4.7 TERMINATION: 
 
County may unconditionally terminate this Contract for convenience by providing thirty (30) 
calendar days advance notice to the Contractor. 
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County may terminate this Contract if Contractor fails to pay any charge when due or fails to 
perform or observe any other material term or condition of the Contract, and such failure continues 
for more than ten (10) days after receipt of written notice of such failure from County, or if 
Contractor becomes insolvent or generally fails to pay its debts as they mature. 
 

4.8 STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST: 
 
Notice is given that pursuant to A.R.S. § 38-511 the County may cancel this Contract without 
penalty or further obligation within three years after execution of the contract, if any person 
significantly involved in initiating, negotiating, securing, drafting or creating the contract on 
behalf of the County is at any time while the Contract or any extension of the Contract is in effect, 
an employee or agent of any other party to the Contract in any capacity or consultant to any other 
party of the Contract with respect to the subject matter of the Contract.  Additionally, pursuant to 
A.R.S § 38-511 the County may recoup any fee or commission paid or due to any person 
significantly involved in initiating, negotiating, securing, drafting or creating the contract on 
behalf of  the County from any other party to the contract arising as the result of the Contract. 
 

4.9 OFFSET FOR DAMAGES; 
 
In addition to all other remedies at law or equity, the County may offset from any money due to 
the Contractor any amounts Contractor owes to the County for damages resulting from breach or 
deficiencies in performance under this contract. 
 

4.10 ADDITIONS/DELETIONS OF SERVICE: 
 
The County reserves the right to add and/or delete products and/or services provided under this 
Contract.  If a requirement is deleted, payment to the Contractor will be reduced proportionately to 
the amount of service reduced in accordance with the bid price. If additional services and/or 
products are required from this Contract, prices for such additions will be negotiated between the 
Contractor and the County. 
 

4.11 SUBCONTRACTING: 
 
The Contractor may not assign this Contract or subcontract to another party for performance of the 
terms and conditions hereof without the written consent of the County, which shall not be 
unreasonably withheld. All correspondence authorizing subcontracting must reference the Bid 
Serial Number and identify the job project. 
 

4.12 AMENDMENTS: 
 
All amendments to this Contract must be in writing and signed by both parties. 
 

4.13 RETENTION OF RECORDS: 
 
The Contractor agrees to retain all financial books, records, and other documents relevant to this 
Contract for five (5) years after final payment or until after the resolution of any audit questions 
which could be more than five (5) years, whichever is longer. The County, Federal or State 
auditors and any other persons duly authorized by the Department shall have full access to, and the 
right to examine, copy and make use of, any and all said materials. 
 

If the Contractor’s books, records and other documents relevant to this Contract are not sufficient 
to support and document that requested services were provided, the Contractor shall reimburse 
Maricopa County for the services not so adequately supported and documented. 
 

4.14 AUDIT DISALLOWANCES: 
 
If at anytime County determines that a cost for which payment has been made is a disallowed cost, 
such as overpayment, County shall notify the Contractor in writing of the disallowance.  County 
shall also state the means of correction, which may be but shall not be limited to adjustment of any 
future claim submitted by the Contractor by the amount of the disallowance, or to require 
repayment of the disallowed amount by the Contractor. 
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4.15 VALIDITY: 
 
The invalidity, in whole or in part, of any provision of the Contract shall not void or affect the 
validity of any other provision of this Contract. 
 

4.16 RIGHTS IN DATA: 
 
The County shall have the use of data and reports resulting from this Contract without additional 
cost or other restriction except as provided by law.  Each party shall supply to the other party, 
upon request, any available information that is relevant to this Contract and to the performance 
hereunder. 
 

4.17 INTEGRATION 
 
This Contract represents the entire and integrated agreement between the parties and supersedes 
all prior negotiations, proposals, bids, communications, understandings, representations, or 
agreements, whether oral or written, express or implied. 
 
 

IN WITNESS WHEREOF, this Contract is executed on the date set forth above. 
 
 
CONTRACTOR 
 
       
AUTHORIZED SIGNATURE      
 
       
PRINTED NAME AND TITLE      
 
       
ADDRESS      
 
        
DATE 
 
 
MARICOPA COUNTY     
 
BY:               
 DIRECTOR, MATERIALS MANAGEMENT   DATE 
 
BY:                
 CHAIRMAN, BOARD OF SUPERVISORS   DATE 
 
ATTESTED: 
 
               
CLERK OF THE BOARD      DATE 
 
APPROVED AS TO FORM: 
 
               
MARICOPA COUNTY ATTORNEY    DATE 
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EXHIBIT A 
PRICING 

 
SERIAL 02136-RFP 
PRICING SHEET P089511/B0700023/96194 

PROPOSER NAME: Stantec Consulting 

F.I.D./VENDOR #: W000000570 X 

PROPOSER ADDRESS: 8211 South 48th Street, Phoenix, Arizona 85044 

P.O. ADDRESS: N/A 

PROPOSER FAX #: 602 / 431.9562 

COMPANY WEB SITE: www.stantec.com  

COMPANY CONTACT (REP): Penny Milton, AICP Beth Ann Moffett 

E-MAIL ADDRESS (REP): pmilton@stantec.com  phxproposals@santec.com 

 
 
 
WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: X phxproposals@stantec.com  YES  NO 
 
 
ACCEPT PROCUREMENT CARD: X YES  NO 
 
 
REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD:  YES X NO  % REBATE 

(Payment shall be made within 48 hrs utilizing the Purchasing Card) 
 
 
INTERNET ORDERING CAPABILITY:  YES X NO  % DISCOUNT 
 
 
OTHER GOV’T AGENCIES MAY USE THIS CONTRACT:  YES X NO 
 
 
PAYMENT TERMS: PROPOSER IS REQUIRED TO PICK ONE OF THE FOLLOWING. 
TERMS WILL BE CONSIDERED IN PRICING EVALUATION. 
FAILURE TO CHOOSE A TERM WILL RESULT IN A DEFAULT TO NET 30. 
PROPOSER MUST INITIAL THE SELECTION BELOW. 
NET 10  

NET 15  

NET 20  

NET 30 X 
NET 45  

NET 60  

NET 90  

2% 10 DAYS NET 30  

1% 10 DAYS NET 30  

2% 30 DAYS NET 31  

1% 30 DAYS NET 31  

5% 30 DAYS NET 31  
 
 
INDICATE PERCENTAGE OF M/WBE PARTICIPATION IF ANY HERE: 0 % 
 
 

 
 
 
 

Page 1 of 2 
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1.0 CONSULTING AND SUPPORT SERVICES: 
 

ITEM DESCRIPTION HOURLY RATE 

1.1 Principal $137.00 

1.2 Senior Project Manager $116.00 

1.3 Project Manager $96.00 

1.4 Design Engineer $96.00 

1.5 Designer $88.00 

1.6 Assistant Designer $72.00 

1.7 Technicians $60.00 

1.8 Survey Field Supervisor $96.00 

1.9 Administrative Assistant $53.00 

1.10 Planner $107.00 

1.11 Attorney $250.00 
 
 
2.0 TRAVEL EXPENSES 
 
 
Travel expenses must be authorized in advance by Maricopa County and will be reimbursed at cost. 
 
 
3.0 Other Expenses 
 
 
Report production, duplication, and other miscellaneous expenses will be reimbursed at cost. 
 
 
Note: 

ITEM DESCRIPTION HOURLY RATE 

Johnson and Zaddack (Gerard Zaddack) $150.00 

Task Engineering, Traffic (Ken Howell) $110.00 

Wright Engineering, Lighting (Ron Wright) $90.00 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

Page 2 of 2 
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EXHIBIT B 
SCOPE OF WORK 

 
MISCELLANEOUS SERVICES #1-ZONING, LAND USE STUDIES 

 
1.0 INTENT: 

 
MCDOT owns a 153.44 94.3-acre parcel of land located in Section 18, T4N, and R1W that is excess 
property to their needs for road development.  Upon completion of this contract, MCDOT intends to sell 
this property via the public auction process. 
 

2.0 SCOPE OF WORK: 
 
Stantec will use a stepped process for the entitlement of the Subject Site.  These steps include, but are not 
limited to:  
 

 Project Kick-Off Meeting 
 Cost Effective Process Consensus Determination 
 Data Collection and Analysis 
 Highest and Best Use Study 
 Opportunity and Constraints Mapping 
 Public Participation Plan Preparation 
 Charrette Meetings with the Rezoning and Annexation Team (Stantec and sub consultants, Maricopa 

County, the City of Surprise and Neighborhood Associations and/or other interested parties) 
 Development of Alternative Conceptual Land Use Alternatives One and Two 
 Meet Rezoning and Annexation Team to critique Alternative Concept Plans One and Two 
 Design a hybrid from the Alternative Concept Plan One and Two and from these create the Alternative 

Three, Conceptual Land Use Plan 
 Rezoning and Annexation Team meeting for approval of Alternative Three 
 Preparation of Rezoning Documents 
 Preparation of Annexation Documents 
 Rezoning Submittal 
 Annexation Submittal 
 Jurisdictional Review and Approval 
 Public Hearings 

 
The Stantec Team includes a Zoning Attorney who may be called on throughout the Zone Change and 
Annexation Process.   
 
Data Collection will include collection of, but is not limited to, the following plans and studies:  
 

 Area Drainage Master Studies 
 Estrella Roadway, Grand Avenue Roadway and other pertinent roadway plans 
 Area Transportation Master Plans  
 McMicken Dam Plans and Studies 
 City of Surprise Area Studies, Zoning and General Plans 
 Maricopa County Area Studies, Zoning and General Plans 
 Area Sewer Master Plans 
 Area Water Master Plans 
 Regional Hiking and Trail Master Plans 
 Existing and Future Power Line Plans 
 Environmental Studies 
 Other studies, plans, and drawings as required 
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As a part of Data Collection and Analysis, Stantec will complete investigation and studies for the Subject 
Site.  These include, but are not limited to: 
 

 ALTA Survey and Topographic Survey  
 Subject Site Water and Sewer Reports  
 Subject Site Drainage Study  
 Phase One Environmental Report  
 Jurisdictional 404 Delineation  
 Archeological Survey  

 
Upon completion of Opportunities and Constraints mapping, Stantec will complete a Highest and Best Use 
Study.  The analysis of existing conditions together with the Highest and Best Use Study will reveal the 
best land use of the site considering all physical factors, the market, and economics.   
 
Following data collection, Opportunity and Constraints mapping and the Highest and Best Use Study, a 
series of Design Charrette meetings will take place with the Rezoning and Annexation Team which 
includes Stantec (and sub-consultants), Maricopa County, City of Surprise, and other interested parties or 
invitees as may be determined by Maricopa County.  In these Charrettes, the team will review the 
Opportunities and Constraints mapping of the Subject Site together with the completed Highest and Best 
Use Study and discuss all of the specific needs, requirements and/or desired outcomes for the upcoming 
Conceptual Land Use Planning scheduled for the Subject Site. 
 
Three Alternative Conceptual Land Use Plans will be developed at the juncture when the land 
Opportunities and Constraints, the Highest and Best Use, and the political and jurisdictional issues and 
concerns are well known.  In this way, to the greatest extent possible, all concerns can be addressed and 
taken into consideration while developing land use planning.   
 
The first and second plans are created simultaneously to provide two distinct options for land use elements.  
Upon completion of the Charrette meetings and reviews, Stantec will develop a third alternative or hybrid 
of the alternatives.  The third Alternative Land Use Plan is to be used as the plan that will be moved 
forward into the rezoning process, annexation and entitlement of the Subject Site.   
 
2.1 GENERAL REQUIREMENTS: 

 
2.1.1 The Stantec Team will meet with the representatives of the City of Surprise and Maricopa 

County to determine the most cost effective entitlement process that complies with the 
County and/or City of Surprise requirements.  This process includes, but is not limited to: 
 

 Review of political issues and Maricopa County’s desired maintenance of control 
over entitlement processing 

 Review of options as to Conceptual “Bubble Plan” versus detail planning 
 Review, with Maricopa County and the City of Surprise, each jurisdiction’s process 

and checklist guides for rezoning and annexation 
 Determine the minimal process and checklist items that each jurisdiction will require 

for each submittal package on the project 
 Compile a cost estimate for each minimal submittal package 

 
The Stantec Team will evaluate the proposed process with Maricopa County to reach 
consensus regarding the “most cost effective process” for completing the rezoning and 
annexation of the Subject Site.  
 
The Stantec Team will prepare a Highest and Best Use Study of the Subject Site. The 
Highest and Best Use Study will be completed subsequent to the completion of Data 
Collection and Analysis and Opportunities and Constraints mapping.  Gerald Zaddack, 
Johnson & Zaddack Inc, a market appraiser, will be the sub consultant to Stantec in 
completing the Highest and Best Use Study.  
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Key components in the Highest and Best Use Study for the referenced property will include 
the following: 
 

 Analyze neighborhood trends including population, employment, income levels, 
housing prices, and development plans for adjacent parcels. 
 

 Analyze the uses that are physically possible for the referenced property.  Using the 
data collection and analysis, together with the Opportunities and Constraints 
mapping, the status of property access, sewer and water utility accessibility, 
environmental requirements, flood plain regulations, drainage restrictions and onsite 
retention, high voltage power lines and other utility easements will be confirmed.  
Johnson & Zaddack will utilize the results of research to identify the uses that are 
physically possible on the Subject Property. 
 

 Analyze legally permissible uses.   This step will include a review of the zoning and 
general land use designations for the referenced property.  Maricopa County and 
Surprise Planning and Zoning officials will be interviewed in order to assess the 
most likely land uses that will be allowed by these two jurisdictions, given the 
neighborhood trends and physically possible uses. 
 

 Recommend the land use that is maximally productive; i.e. the land use that will 
result in the highest price for the property.  The recommendation will be based on the 
results of the three previous analyses.   
 

2.1.2 The Stantec Team will develop the Conceptual Plan Alternatives.  Several steps will be 
undertaken in order to create quality land use plans. The steps will include, but are not 
limited to: 
 
Complete Data Collection and Analysis 

 Collecting the Area Drainage Master Studies 
 Estrella Roadway, Grand Avenue Roadway and other pertinent roadway Plans 
 Area Transportation Master Plans including those pertaining to access studies for the 

Subject Site and the High Capacity Transit Network Plans 
 McMicken Dam Plans and Studies 
 City of Surprise Area Studies, Zoning and General Plans 
 Maricopa County Area Studies, Zoning and General Plans 
 Area Sewer Master Plans 
 Area Water Master Plans 
 Regional Hiking and Trail Master Plans 
 Existing and Future Power Line Plans 
 Environmental Studies 
 Other studies, plans, drawings as may be required  

 
Prepare Underlying Surveys and Studies 
As a part of Data Collection and Analysis process, Stantec will complete surveys and 
studies for Subject Site.  These surveys and studies include, but are not limited to:  

 ALTA and Topographic Survey  
 Phase One Environmental Assessment 
 Water Study 
 Sewer Study 
 Drainage Study 
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Research will be conducted to determine specific availability and accessibility as to water 
and sewer, and to address pressures and general proposed routing of these utilities.  A site 
specific Drainage Study will address how the site will pass through the off-site flows that 
impact onto the site as well as on-site retention required for the proposed Third 
Conceptual Land Use Plan.  Environmental Studies are proposed to include: a Phase One 
Report, Jurisdictional 404 Delineation (to check for federal nexus in conjunction with the 
potential for an Army Corps of Engineers 404 Permit) and an Archeological Survey.  
 
Prepare ALTA and Topographic Survey 
Stantec will complete an ALTA survey with topographic features for Assessor’s parcels 
503-57-025D and that portion of 503-57-019E lying West of the Westerly right-of-way of 
Loop 303.  The ALTA Survey will be prepared in compliance with 1999 ALTA/ACSM 
Standard Survey requirements and will include items 1-5, 8, 10, 11b and 14 through 16 
from Optional Table A.  It is understood that the client will provide Stantec with a current 
title report with all Schedule B documents. Aerial mapping will be utilized to obtain 
topographic features including one-foot contours and will be provided by Kenney Aerial 
Mapping.  Stantec will provide the ground control for the mapping. The mapping is to 
extend 200’ beyond the subject property. The mapping will be based on NAVD 88 
vertical datum unless specified otherwise. Stantec will perform site-specific Topographic 
surveys at offsite locations (outside of mapping), for the express purpose of locating 
existing access points or designing proposed access points to subject property.  A 40-
scale map will be prepared with one-foot contours provided in AutoCAD 2000 drawing 
file format on CDROM. An aerial photo is required for 404 Jurisdictional Delineation.  
This must be a current photo and be at a scale of one-inch equals 100 feet.  The aerial 
photo will be contracted through Kenney Aerial and will be completed with the ALTA – 
Topographic Survey.  
 
Stantec will provide legal descriptions and exhibits as requested for creating easements 
and/or deeds for the transfer or sale of properties. 
 
Water Study – Existing Conditions 
The Stantec Team, Civil Engineering will study the existing availability, connection 
locations, and pressures for water.  Water connection location will be a part of the 
Opportunities and Constraints Mapping. 
 
Sewer Study – Existing Conditions 
The Stantec Team, Civil Engineering will study the existing availability and connection 
locations for sewer. Sewer location will be a part of the Opportunities and Constraints 
Mapping. 
 
Drainage Study – Existing Conditions 
The Stantec Team, Civil Engineering will study the existing off-site drainage that impacts 
the site and potential retention on-site.  The pass-through of off-site flows and retention 
may reduce “buildable” land. 
 
Environmental Studies – Phase One, 404 JD, Archeological Survey 
The Stantec Team, Environmental will complete the Phase One Study, 404 Jurisdictional 
Delineation (JD) and an Archeological Survey.  Land constraints discovered will be made 
a part of the Opportunities and Constraints Mapping. 
 
Phase One Environmental 
The Stantec Team, Environmental will complete a Phase One investigation according to 
ASTM standards including reasonable inquiry into the history of the property, site usage, 
soils and geology, topography, surface water hydrology, hydrogeology, interviews with 
individuals knowledgeable about the site, aerial photo review and review of regulatory 
agency records and databases.  
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404 Jurisdictional Delineation 
The Stantec Team, Environmental will complete an investigation of the ephemeral 
drainage washes on the property to determine the jurisdictional delineation (JD) and to 
measure and map the JD in the field.  A package will be prepared for submittal to the 
Army Corps of Engineers based upon their requirements.  In the event that jurisdiction 
exists on the property, which may impact the project, Maricopa County may wish to have 
a 404 Permit Application prepared to be submitted at the same time as the JD. 
 
Archeological Survey 
The Stantec Team, Environmental will conduct an archeological survey of the site. The 
archaeological survey will include background research, a field investigation to walk the 
property at 20-meter intervals and report preparation to standards established by the State 
Historic Preservation Office.  The purpose of the survey is to locate and record any 
prehistoric evidence or historic artifacts/features at least 100 years of age.   
Access Study 
The Stantec Team, Civil Engineering, will study existing and proposed site access.  The 
location of the existing and proposed access will be a part of the Opportunities and 
Constraints mapping. 
 
Prepare Land Opportunities and Constraints Mapping 
Stantec will prepare a Land Opportunities and Constraints map.  The base of this map 
will be an ALTA and Topographic Survey of the Site.  The development and constraints 
and opportunities revealed through data collection and analysis of the site will be 
provided on this AutoCAD map.  Physical Opportunities and Constraints may include, 
but are not limited to: view shed opportunities, trail land use opportunities and 
requirements, ultimate roadway right of ways, power lines, easements, ingress and egress 
access, environmental constraints, as well as drainage and floodplain constraints, 
neighboring development constraints, perimeter setback requirements, etc. 
 
Prepare Public Participation Plan 
While the Data Collection & Analysis and Constraints mapping is being completed,  
Stantec  will develop a Public Participation Plan together with Maricopa County and City 
of Surprise staffs.  This participation plan is likely to include scheduling meetings with 
Neighborhood Associations and other stakeholders as a public outreach effort.  Typically, 
this will include meeting one-on-one with stakeholders, Neighborhood Association 
representatives, and interested parties, and meetings with various departments within the 
participating jurisdictions. The Public Participation Plan will include, but may not 
necessarily be limited to, the meetings listed in the paragraphs below.  By developing this 
Pubic Participation Plan after the award of the contract, Maricopa County and other 
various jurisdictions will have the greatest influence to plan how Public Participation will 
be accomplished (i.e. who should be contacted, the timing of the contact, etc.).  The 
Public Participation Plan will also address the public participation requirements for the 
Rezoning Process as well as those required for the Annexation Process. 
 
In general, the Public Participation Plan will: 

 Identify affected residents, property owners, interested parties, jurisdictions and 
agencies.  

 Describe how those affected will be notified of the application being filed.  
 Describe how those affected will be informed of the substance of the application.  
 Describe how those above can express their opinions, ask questions, and provide 

input on the application.  
 Provide a schedule for completion of the citizen participation effort.  
 Describe how County P&D will be kept informed of the progress of the CPP 

implementation.  
 Provide a report that summarizes the results of the CPP, meeting dates, notice 

procedures, etc. and summarize the nature of comments received and how they were 
addressed. 
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Charrette 1 – Evaluate Constraints Data Collection, Opportunities and Constraints, 
and Highest and Best Use 
At the completion of Opportunities and Constraints mapping and the Highest and Best 
Use Study, a Design Charrette # 1 Meeting be held with the Rezoning and Annexation 
Team (Stantec and sub-consultants, Maricopa County, City of Surprise, and other 
interested parties as may be determined by Maricopa County).  In this Charrette, the team 
will review and address the Opportunities and Constraints mapping of the Subject Site 
together with the completed Highest and Best Use Study and discuss all of the specific 
needs, requirements and/or desired outcomes for the upcoming Conceptual Land Use 
Planning of the Subject Site. 
 
Neighborhood Meeting 
Stantec, together with Maricopa County representatives, will hold meetings with the 
surrounding Neighborhood Associations (PORA for example) to discuss above design 
considerations and obtain input from these stakeholders.  A goal and desired outcome of 
these meetings would be to review all of the potential alternative access points to be 
considered.  Ultimately, consensus regarding potential alternative access is desirable for 
use in developing the Alternative Conceptual Land Use Plans. The location, dates and 
times for Neighborhood Meetings and meetings with PORA will be delineated in the 
proposed Public Participation Plan. 
 
Prepare Alternative Conceptual Land Use Plan One and Two  
Two Alternative Conceptual Land Use Plans for the Subject Site will be developed by 
Stantec at the juncture when the Opportunities and Constraints of the land, the Highest 
and Best Use of the land, and the political, jurisdictional and neighborhood homeowners 
concerns are well known.  In this way, to the greatest extent possible, concerns can then 
be considered while developing land use plans. 
 
The Stantec Team, Planning will analyze the Data Collection, Opportunities and 
Constraints mapping and the Highest and Best Use Study.  This Team will have met in 
Charette with the Maricopa County Rezoning and Annexation Team to concur on 
potential land uses appropriate for the site and study of the Zoning Ordinances and 
General Plans will have been accomplished.  With the background research in place and 
the base map completed, Stantec Planning proposes to complete the Alternative One and 
Two Conceptual Land Use Plan. 
 
Charrette 2 – Critique Alternative One and Two 
Design Charrette #2 Meeting will be held with Maricopa County, the City of Surprise and 
stakeholders to critique the Alternative One and Two Conceptual Land Use Plans.  
  
Prepare Hybrid of Conceptual Land Use Plans - Alternative Three 
With the critique comments of Alternative Plans One and Two, Stantec will prepare a 
hybrid of the plans, resulting in a Third Alternative Conceptual Land Use Plan.  This 
third plan would be used as the plan that will be moved forward into the rezoning 
process, annexation and entitlement of the Subject Site.  
 
Charrette 3 – Consensus and Approval - Alternative Three 
Charrette #3 Meeting would be held to review, critique, and recommend revisions for the 
third, Conceptual Land Use Plan.  With the completion of recommended revisions, this 
plan would move forward in the submittal of the Zone Change and Annexation processes. 
 
Water Study – Proposed Conditions 
Based on the third, Conceptual Land Use Plan, the Stantec Team, Engineering will 
complete a Water Report, which will include a proposed water system map, pipe sizing, 
pressure zones, etc. 
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Sewer Study – Proposed Conditions 
Based on the third, Conceptual Land Use Plan, the Stantec Team, Engineering will 
complete a Sewer Report, which will include a proposed wastewater system map, pipe 
sizing, etc. 
 
Drainage Study – Proposed Conditions 
Based on the third Conceptual Land Use Plan, the Stantec Team, Engineering will 
complete a Drainage Report, which will include the conceptual location and size of 
retention basins, dry wells, etc. 
 
Traffic Study  
The Stantec Team, sub consultant Task Engineering, Ken Howell will complete a Traffic 
Study based on the third, Conceptual Land Use Plan. Task Engineering will complete a 
Traffic Report, which will include a Trip Generation, and Distribution, Traffic 
Assignment, Traffic Analysis and traffic counts. 
 

2.1.3 The Stantec Team will prepare the necessary documents for rezoning and annexation in 
accordance with Maricopa County/City of Surprise Ordinances.  MCDOT will be made a 
part of the planning and review process stakeholders. 
 
Prepare Documents for Rezoning 
The necessary documents for rezoning will be prepared by Stantec in accordance with 
Maricopa County Ordinances and Zone Change Application Submittal Checklist.  
Documents are anticipated to include those appropriate for Conceptual Land Use 
Planning, as listed on the Maricopa County Zone Change Submittal Checklist, including, 
but not limited to, the documents applicable to the Application, Site Plan, Narrative 
Report and Public Participation Plan, Notification Requirements, Photographs, Drainage 
Report, Traffic Report and Other Information as may be deemed appropriate for Zone 
Change and Annexation conceptual plans.   
 
The Zone Change Narrative Report will include such items as Title page, Purpose of the 
Request, Project Description, Relationship to Surrounding Property, Location and 
Accessibility, Circulation, Development Phasing, Community Facilities and Services, 
Public Utilities and Services list, and Conceptual Landscape (theme, signs and 
screening).  At the discretion of Maricopa County, detail regarding Architectural 
renderings and themes may be held for the new owner/developer to conceive and develop 
after Annexation. 
 
As a part of the documents, site specific Water, Sewer and Drainage Studies would be 
submitted.  Stantec will create and submit additional concept plans and studies as 
required and/or may be deemed appropriate for Rezone and Annexation conceptual 
planning.  As determined to be appropriate by Maricopa County, these additional plans 
and studies may include Conceptual Landscape, Conceptual Phasing and Lighting plans.  
These plans would be based on the third, Concept Land Use Plan.  A Concept Landscape 
Plan would conceptually address the sign design, screen wall design and plantings. 
Lighting plans would be conceptual showing permitted type of light, potential locations, 
and height.  Any required lighting plan will be completed by the Stantec Team, Electrical 
Engineer and sub consultant Wright Engineering, Mr. Ron Wright. 
 
Prepare Documents for Annexation  
Simultaneous with the preparation of documents for Rezoning submittal to Maricopa 
County, Annexation documents will be prepared by Stantec in accordance with the City 
of Surprise (or other jurisdiction as appropriate) Ordinances and according to the 
jurisdiction’s Instructions for Filing an Annexation Petition Application.  In general, the 
City of Surprise documents would to include: the Application, Survey Map, Legal 
Description, the Conceptual Land Use Map, Property Owners List with assessed value 
and parcel number, the Annexation Resolution, Public Notice and Vicinity Map, 
Annexation Ordinance, and the Annexation Petition. 
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2.1.4 A Pre-Application Meeting would be held prior to any submittal for Zone Change and/or 
Annexation.  The selected designated third, Conceptual Land Use Plan would be used for 
discussion in the Pre-Application Meeting. Stantec would prepare meeting presentation 
materials and participate in a Pre-Application Meeting with Maricopa County and City of 
Surprise staff. This meeting should be held prior to the preparation of finished documents 
for rezoning or annexation. 
 

2.1.5 Once the Submittal Package for Zone Change is completed, the package will be 
submitted to Maricopa County for routing to the various Maricopa County Departments 
and stakeholders for review.  It is anticipated that in this same process the package will 
also be routed to Maricopa County Planning and Development, MCDOT and 
Procurement for review and to all other appropriate stakeholders including those 
described in the Planning and Development Zone Change Process Guide.  At the 
discretion of Maricopa County, it is anticipated that the Zone Change Application and 
documents may be reviewed according to the Zone Change Process of Maricopa County 
Planning and Development, which includes, Citizen Participation (including as described 
above), Technical Advisory Committee (TAC) Meetings, a Post TAC resubmit, Citizen 
Participation Plan Results Report Submittal, authorization by staff for the documents to 
move forward to Planning and Zoning Hearings, Public Notice and Posting of the 
Hearing, Completion of Staff Reports, the Planning and Zoning Hearing, Staff Report, 
Board of Supervisors Hearing and Post Board of Supervisors Activity. 
Stantec will attend and participate in TAC Meetings and Public Hearings as directed by 
Maricopa County.  In addition, Gammage & Burnham Attorney at Law, Steve Anderson, 
is a sub consultant to the Stantec Team.  Steve Anderson is available throughout the Zone 
Change and Annexation process for consultation and to attend hearings as needed. 
 

2.1.6 The documents for Annexation will be submitted by Stantec concurrently or 
consecutively with the timing of the Rezoning submittal documents, at the direction and 
discretion of Maricopa County.  Due to the above process, wherein the City of Surprise 
(or other jurisdiction) has been a stakeholder participant and has concurred with rezoning 
land use plans, it is anticipated that the zoning approved by Maricopa County in their 
Zone Change Process and agreed upon by the annexing City will be accepted by the 
annexing jurisdiction and will become effective within thirty days of annexation into that 
jurisdiction. Stantec will prepare an annexation timeline. 
 
Stantec will attend and participate in Annexation Public Hearings as directed by 
Maricopa County.  In addition, Gammage & Burnham Attorney at Law, Steve Anderson, 
is a sub consultant to the Stantec Team.  Steve Anderson is available throughout the 
Annexation process for consultation and to attend hearings as needed. 
 

2.1.7 Stantec will provide written monthly status reports to Maricopa County / MCDOT.  
Based on dates from February 19, 2003 through June 30, 2004, seventeen (17) Status 
Reports are anticipated. 
 
MEETINGS 
Stantec includes the following number of meetings  
 

 Project Kick Off Meeting (1) 
 Meeting to evaluate the Most Cost Effective Process (1) 
 Meeting to develop the Public Participation Plan (1) 
 Public Participation Meetings for Zone Change and Annexation: One-on-One (3) 
 Neighborhood Meetings (3) 
 Charrette Meetings (3) 
 TAC and/or Public Hearing Meetings for Zone Change and Annexation (7) 
 Meetings as needed (5) 
 Monthly Progress Meetings (17) 
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2.2 LOCATION: 
 
2.2.1 The Subject Site is within Maricopa County, Arizona. 

 
2.3 PROPERTY: 

 
2.3.1 Properties covered under this contract will be owned by MCDOT and total 153.44 acres 

as outlined on ATTACHMENT A. The total parcel is comprised of the original 
94.30 acres and two additional parcels totaling 59.15 acres. The total 153.44 acre is 
to be treated as one.  In the event that circumstances allow, MCDOT may include an 
additional 29.96 acres located due South and East of the subject area, for a Phase II 
project under the same contractual conditions. It is understood that fees identified for the 
original 94.30 acres do not include the fees for the additional 59.15 acres. Therefore, 
Phase I do not include the fees for this 29.96-acre Phase II. fees may increase 
accordingly. 

 
2.4 DEVELOPMENT RESTRICTIONS: 

 
2.4.1 Within the Stantec Team, Civil Engineering will complete studies including, but not 

limited to: preparation of constraints mapping, utility accessibility and potential 
easements (power, gas, communication etc), water and sewer studies, and drainage 
studies (floodplain, restrictions and retention).   
 
2.4.1.1 The Stantec Team will address high voltage power lines and other utility 

easements with “Data Collection and Analysis, “Constraints Mapping” and in 
the “Alternative Conceptual Plans”. 

 
2.4.1.2 The Stantec Team will address arterial roads and access with “Data Collection 

and Analysis, “Constraints Mapping” and in the “Alternative Conceptual Plans”. 
 
2.4.1.3 The Stantec Team will address sewer and water utility accessibility with “Data 

Collection and Analysis”, “Constraints Mapping” and in the “Alternative 
Conceptual Plans”.  A site specific Water Study and a Sewer Study will be 
completed.  

 
2.4.1.4 The Stantec Team will address environmental requirements with “Data 

Collection and Analysis”, “Constraints Mapping” and in the “Alternative 
Conceptual Plans”.  A site specific Phase One Report, 404 JD Survey and 
Archeological Survey will be completed.  

 
2.4.1.5 The Stantec Team will address hiking and non-motorized vehicular trails with 

“Data Collection and Analysis”, “Constraints Mapping” and in the “Alternative 
Conceptual Plans”. 

 
2.4.1.6 The Stantec Team will address floodplain regulations with “Data Collection and 

Analysis”, “Constraints Mapping” and in the “Alternative Conceptual Plans”.  A 
site specific Drainage Report will be completed.  

 
2.4.1.7 The Stantec Team will address floodplain regulations with “Data Collection and 

Analysis”, “Constraints Mapping” and in the “Alternative Conceptual Plans”.  A 
site specific Drainage Report will be completed.  

 
2.4.1.8 If any other encumbrances are identified, the Stantec Team is fully qualified to 

address these issues. 
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2.5 REZONING: 
 
2.5.1 The subject parcels will be rezoned from their existing zoning to more intense zoning, 

which will enhance the District’s ability to dispose of said property at the maximum 
value. 

 
2.6 MCDOT GOALS: 

 
2.6.1 The Stantec Team’s goal is to ensure that the property is entitled for disposition in a way 

that will result in the highest sale price with the least amount of investment by the 
District.  This work is to be completed by June 30, 2004. 

 
2.7 TECHNICAL INFORMATION: 

 
2.7.1 MCDOT may be able to provide technical information to the consultant as it is available 

and as MCDOT staff time will allow. 
 
2.7.2 MCDOT will provide a legal description and map of the property. 
 
2.7.3 MCDOT’s property Management Branch will provide support and/or attendance at any 

hearings, public meetings or other forums that is appropriate to answer questions and 
substantiate the Consultant’s mission. 

2.8 TAX: 
 
2.8.1 No tax shall be levied against labor. Exhibit A-Pricing includes all labor, overhead tools 

and equipment used, profit and any taxes that may be levied.  
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STANTEC CONSULTING INC, 8211 S. 48TH STREET, PHOENIX, AZ 85044 
 
 
P089511 / B0700023 / 96194 
 
 
Terms:     NET 30 
 
Vendor Number:    W000000570 X 
 
Telephone Number:   602/438-2200 
 
Fax Number:    602/431-9562 
 
Contact Person:    Penny Milton or Cindy Koluch Beth Ann Moffett 
 
E-mail Address:    pmilton@stantec.com  phxproposals@santec.com 
 
Company Web Site:   www.stantec.com 
 
Certificates of Insurance   Required 
 
Contract Period:    To cover the period ending March 31, 2006 2008. 
 


